NATIONAL AERONAUATICS AND SPACE ADMINISTRATION
JOHN F. KENNEDY SPACE CENTER

RECOMMENDATION AND DETERMINATION TO SOLICIT FROM ONE SOURCE

I recommend that NASA, John F. Kennedy Space Center negotiate with United Paradyne
Corporation (UPC) only for the Re-certification of NASA Tube Bank Trailers GT-1 04

and GT-108.

The total estimated cost for this effort is (UM and the estimated period of
performance or lead-time for delivery is 90 days from issuance of the contract.

Pursuant to FAR 13.106(b) and 13.106(b)(3)(i), the acquisition of supplies or services
determined to be reasonably available from only one source. Competition is impractical

for the following reasons:

1. UPCisunder contract as the sole operator of the high pressure gas depot at
Vandenberg Air Force Base (VAFB), The Air Force will not allow access or
allow other operators at the Air Force controlled depot.

2. UPC is one of a very limited national field of suppliers able to supply services
that satisfy NASA requirements. UPC is the only supplier qualified on VAFB
to conduct re-certification of a high pressure tube bank trailer.

3. UPC is the only contractor certified by the Air Force to off-load and load high
pressure gas directly on site. The task of off-loading and refilling the tank is
integral to the re-certification and must be completed on site.

The two 6000 PSI, 100,000 SCF tube trailers are unique pieces of Ground Support
Equipment (GSE) almost completely limited to use by the Government. The national
pool of contractors capable of performing re-certifications of these types of trailers with
knowledge of Department of Transportation (DOT) rules regarding these trailers is
limited. The contractor used by NASA at VAFB to maintain their fleet of trailers and
recommended by NASA engineers is UPC. Use of UPC allows NASA to take advantage
of their existing statement of work for trailer re-certification and the engineering
expertise of a Jocal contractor in working with their subcontractor to insure NASA
property is re-certified properly, in accordance with the most recent Department of
Transportation rules regarding these types of trailers.



Pursuant to FAR 5.201, NFS 1805.207, and 1804.570, any contract action over $25,000
shall be synopsized in the Governmentwide Point of Entry (GPE) and published on the
NASA Acquisition Internet Service (NAIS) by the Contracting Officer for a period of 15

days.
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I hereby accept the above stated recommendation and determine that the circumstances of
the contract action deem only one source reasonably available.
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